Breakdown of Commissioning Fee Quote
	Commissioning Activity
	Estimated Hours
	Activity Fee

	
	
	

	Design-Phase Commissioning Activities
	
	

	Participate in SD, DD and CD meetings
	
	

	Perform SD and DD design reviews
	
	

	Perform CD design reviews
	
	

	Participate in the Value Engineering process
	
	

	Identify systems to be commissioned and prepare a Commissioning Specification
	
	

	
	
	

	Construction-Phase Commissioning Activities
	
	

	Develop the project-specific Commissioning Manual
	
	

	Develop progress check sheets and system descriptions
	
	

	Review Contractor shop drawings and Manufacturer test reports
	
	

	Conduct Commissioning Meetings and issue meeting minutes
	
	

	Facilitate the addition of commissioning order and timing to the project schedule 
	
	

	Provide on-site construction observation
	
	

	Facilitate coordination drawing process
	
	

	Develop pre-installation check sheets
	
	

	Facilitate piping flushing and cleaning
	
	

	Facilitate duct leak testing
	
	

	Develop pre-start check sheets and functional test procedures
	
	

	Participate in functional testing and commissioning activities
	
	

	Facilitate the air and water balances
	
	

	Generate commissioning reports
	
	

	Review the O&M manuals
	
	

	Facilitate Owner training
	
	

	Perform commissioning closeout and issue a final report
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	Total Commissioning Fee Quoted
	


